



International Organization for Migration (IOM)
The UN Migration Agency

First Addendum to RFP/MOZ/Dec/2021/004

Date of Addendum: 15th December 2021

Call for Proposals: To Market, Sell and Service Solar Home Systems (SHS) in the resettlement sites of Mutua, Muawa 1& 2, Bairro de Unidade, Magaro, Macocoe and Tossene Choma (1,916 households) for the Enter Energy - Sustainable Energy for Displaced Communities Project in Mozambique

Notice to All Potential Respondents

The TOR is modified as set forth in this addendum. However, the ToR previously issued remain in force and effect as modified in this addendum. The company shall take this addendum into consideration when preparing and submitting its proposal.

Section: Market, sell and service Solar Home System products at resettlement sites

Description of Change

1. The number of target resettlement sites and target households has increased from 4 to 6 sites of Mutua, Magaro, Macocoe and Tossene Choma adding Muawa 1&2 and Bairro de unidade and number of households increase from 1,295 to 1,916
2. Figure 1 and Table 1 changes as below to include the new sites as below



Figure 1: Muawa 1&2, Bairro de Unidade, Macocoe, Magaro & Thusene Choma resettlement sites in Dombe, Manica province



Table 1: GPS coordinates of the resettlement sites

Site name	Province	Locality	Latitude	Longitude
Muawa 1&2	Manica	Dombe	19.845052°	33.305188°
Bairo de unidade	Manica	Dombe	-19.947564°	33.365019°
Magaro	Manica	Dombe	-20.000464°	33.348579°
Macocoe	Manica	Dombe	-19.963229°	33.425865°
Tossene Choma	Manica	Dombe	-19.917871°	33.606922°
Mutua	Sofala	Mafambisse	-19.467753°	34.603625°

3. Table 2 on relevant characteristics of the sites changes to below to include the new sites.

Table 2: Relevant resettlement site characteristics

	Mutua	Muawa 1&2	Bairo de Unidade	Magaro	Macocoe	Tossene Choma
Province	Sofala	Manica	Manica	Manica	Manica	Manica
Locality	Mafambisse	Dombe	Dombe	Dombe	Dombe	Dombe
Number of households ^{Error!} Bookmark not defined.	665	355	266	143	148	339
Number of individuals	3,130	1714	1890	879	725	2,004
Income levels ¹	Low			Low	Low	Lowest
MZN 3,000 or less	29%	41%	45%	22%	39%	37%
MZN 3,001 to 5,000	44%	36%	43%	56%	39%	40%
MZN 5,001 to 10,000	9%	11%	13%	22%	6%	17%
Above MZN 10,000	6%	0%	4%	0%	17%	0%
Main economic activities ¹	Agriculture (64%)	Agriculture (55%)	Agriculture (57%)	Agriculture (53%)	Agriculture (78%)	Agriculture (63%)

4. The packages for the solar home system changes as below to reflect the new sites

- I. To target all aforementioned resettlement sites, meaning Muawa, Bairo de Unidade, Mutua, Magaro, Macocoe and Tossene Choma.
- II. To target the resettlement sites in Manica province, meaning Muawa, Bairo de Unidade, Magaro, Macocoe and Tossene Choma.
- III. To target the resettlement sites in Sofala province, meaning Mutua.

¹ GreenLight (2020) *Assessment on energy access, use, needs, markets and challenges in resettlement sites of Sofala & Manica province, Mozambique*



Section: Notice of Intent to Submit Proposal

Description of change: Additional clause

Interested companies must submit via email to **XXX** their Notice of intent to submit a proposal to ensure they receive all the communications and addendums if any by 17th December 2021.

Section Annex A: Other IOM projects currently ongoing in the resettlement sites

Description of change

1. Table 4 changes to below to include the new sites

Table 3: IOM projects in the resettlement sites

IOM project	Resettlement sites
<u>Energy Project</u> <ul style="list-style-type: none"> • <i>Energy Info desk – manned by Energy ambassadors</i> 	<ul style="list-style-type: none"> • Magaro • Macocoe • Tossene Choma • Mutua • Muawa • Bairro de Unidade
<u>Camp Coordination & Camp Management</u> <ul style="list-style-type: none"> • <i>Community help desk</i> • <i>Site planning</i> • <i>Complaints & feedback Mechanism</i> 	<ul style="list-style-type: none"> • Magaro • Macocoe • Tossene Choma • Mutua • Muawa • Bairro de Unidade
<u>Shelter</u> <ul style="list-style-type: none"> • <i>House construction</i> 	<ul style="list-style-type: none"> • Magaro • Muawa

Section Annex B: Brief description of the sites

Description of changes

1. Inclusion on description of the additional 2 sites of Muawa 1&2 and Bairro de unidade

Muwawa 1& 2

Muwawa 1&2 resettlement sites were established in April 2019 in the aftermath of cyclone Idai and January 2021 in the aftermath of cyclone Eloise respectively. The sites accommodate 355 households with 1714 individuals. The sites are located approximately 19 kms from Dombe Shopping centre via the tarmac from Dombe to Chimoio with Dombe shopping centre being the closest to the resettlement site. The sites are next to the Muawa centre which is shared with the host community. IOM has constructed 108 resilient houses for the displaced communities. Agriculture is the main economic activity for the site, and they depend on rain-fed agriculture.

Bairro de Unidade

Bairro de unidade resettlement sites were established in April 2019 in the aftermath of cyclone Idai. The sites accommodate 266 households with 1890 individuals. The sites are located approximately 6 kms from Dombe Shopping centre via the tarmac from Dombe to Chimoio with Dombe shopping centre being the closest to the



International Organization for Migration (IOM)
The UN Migration Agency

resettlement site. There exist 2 saving groups in the resettlement sites which were established through a community initiative. The established groups have 30 members each and is led by the local leaders. Bairro de Unidade has 96 permanent houses constructed.